

Technical assignment

Contract			
Project			
Competence	Road engineer 1		
Source	Local	Category	Independent individual consultant (IC)
<p>The scope of work:</p> <ul style="list-style-type: none"> - within 20 days from the beginning of the project, the detailed schedule of the work to be performed is agreed upon and approved by the minister and supervising deputy minister, and the schedule may be adjusted in accordance with the task of the team leader; - directly conducts the following work: - together with the team leader and expert in finance and economics, develops a methodology for the formation of costs (planned) and funding standards for current repair and maintenance of roads (for use in conducting PBM tenders), accompanies by the order of the MOTR KR within the framework of delegated authority; - together with the team leader prepares the justification for the number and location of several state construction enterprises, and, upon the results of the coordination, organizes a discussion with all interested parties, preparation of recommendations for the Ministry for the creation of joint-stock companies; - together with a lawyer 1 prepares a corresponding draft decision of the KRG on the establishment of state construction enterprises and accompanies the draft decision before approval by the KRG; - together with the employees of the RMD under the MOTR KR, prepares a justification of the requirements for road machinery and equipment for repair and maintenance of roads, depending on the volume of planned work. <p>The result of works:</p> <p>The adopted resolution of the Government of the KR on the establishment of several state construction enterprises;</p> <p>Approved methodology for the formation of costs (planned) and funding standards for current repair and maintenance of roads (for use in PBM tenders);</p> <p>Justification of requirements for road machinery and equipment for routine repair and maintenance.</p> <p>The reporting requirements:</p> <p>Initial report - after 20 days, a schedule of work and sequence is provided with a clear indication of the planned timing for the development of the NLAs; (Information on execution is provided every month); Monthly reports on the work done - the team leader.</p> <p>Completion report - full information on the work done and achievements with recommendations for further activities regarding the adopted documents.</p>			
Place of the assignment:	Days/months	Dates	
The main place of services is the office of the PIU in the MOTR KR with periodic visits to the relevant government agencies, if necessary.	18 months	Start of services are scheduled for August 1, 2017, if ADB approves. The contract is valid until February 1, 2019.	
Period of validity of the Contract (Indicate if periodically)	-	-	