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TERMS of REFERENCE  

 

Background 

 

1. The Central Asia Regional Links (CARs) program is the result of a collaborative effort 

initiated by client governments in the Central Asia region and is financed by the International 

Development Association (IDA). The overall objective of the program is to increase cross-border 

connectivity and enhance regional integrated development to revitalize historically active 

economic exchanges in Central Asia and beyond along the Silk Route. In an effort to bring 

transformational impact in the region, the program’s projects builds synergies with other regional 

initiatives by multilateral or bilateral development partners such as the Central Asia Regional 

Economic Cooperation (CAREC) program, the EEU, the Belt and Road initiative, as well as 

others.   

 

The objectives of the First Phase of the program (CARs-1), which was implemented in Kyrgyz 

Republic and completed in 2019, was to increase transport connectivity between Kyrgyz Republic 

and Tajikistan along priority cross-border road links in Batken Oblast whilst supporting 

improvements in road operations and maintenance practices. The road sections to be financed 

under CARs-1 prioritize connectivity between the Osh and BatkenOblast in the Kyrgyz Republic 

and Sugd Oblast in Tajikistan as they build lateral spurs from the Osh-Isfana axis to the Tajik 

border. 

 

2. Third Phase (CARs-3) strives to address regional integration in a more comprehensive 

approach encompassing both physical and economic connectivity among neighboring countries, 

also unlocking economic opportunities through promoting local integrated development in a 

spatially identified area. It was declared effective by IDA on January 30, 2020 and the objective 

is to increase regional connectivity and support sustainable tourism development in Issyk-Kul 

Oblast.. It will finance activities related to removing physical bottlenecks with neighboring 

countries, in particular the Republic of Kazakhstan, and addressing sector specific constraints to 

create market opportunities for the development of regional trade (agriculture) and tourism in 

Issyk-Kul Oblast. It shall be implemented by the IPIG under following parts, (a) Regional 

Connections, Associated Facilities and Equipment in Issyk-Kul Oblast; (b) Aviation Safety and 

Service Provision, and (c) Sustainable Tourism development in Issyk-Kul Oblast. 

 

3. The Ministry of Transport and Roads (MOTR) of the Kyrgyz Republic as the Implementing 

Agency has established an Investment Projects Implementation Group (IPIG) which is responsible 

for the day-to-day administration of project activities for the Central Asia Regional Links Program 

(CARs Program) financed by the World Bank (WB IPIG). WB IPIG’s responsibility include, inter 

alia: (i) the management of designated accounts; (ii) financial management and reporting on the 

overall project; (iii) ensuring the execution of the audit of the project; (iv) preparation of quarterly 

financial and bi-annual progress reports; (v) the management of the environmental and social 

safeguards aspects; and (vi) undertaking all procurement and contract management activities for 

all components. 

 



4. The IPIG requires a Contract Administration Specialist to take necessary measures for 

the implementation of Third Phase of Central Asia Road Links Program (CARs-3) and other 

projects implemented by WB IPIG. 

 

Objective of the assignment 

The key objective of the assignment is to provide assistance and support in contract administration 

for the implementation of the CARs Program and other projects implemented by WB IPIG on 

behalf of the MOTR. 

 

Scope of services and responsibilities 

 

1. Prepare draft contracts, agreements, supplementary agreements, amendments and 

addendums to contracts for approval; 

2. Prepare and concur Contract Management Plan with MOTR KR and donors; 

3. Analyze the contract risks; 

4. Administer signed contracts under the project, participate in the preparation of project 

progress reports;  

5. Maintain project documentation and records, projects reports data management, control 

over the schedules and projects’ payment, process the data and records in the IPIG 

accounting system; 

6. Collaborate with Consultants, Contractors and Suppliers, and control over execution of 

their obligations during implementation of projects; 

7. Monitoring and prediction of civil works completion dates, control over observance of 

construction time-frames according to the calendar schedules submitted by Contractors; 

8. Resolve and settle the disputes between the project stakeholders and local and republican 

authorities, provide conclusion on dispute settlement 

9. Assistance to Contractors in settlement of questions that lie within the jurisdiction of local 

and state powers, control over appropriate revisions and expertise of the projects 

10. Provide back-up support to the Procurement Specialist in conducting bidding: preparation 

of bidding documents, conducting bidding, evaluation of bids, preparation of minutes for 

tender committee meetings in accordance with World Bank policies and procedures, 

conducting contract negotiations; 

11. To be part of the Evaluation of design decisions jointly with project coordinators and 

introduction of alterations to the designs and implementation as necessary; 

12. Processing of complaints, applications, and claims from local and state authorities received 

during implementation of projects, including complaints and claims received from local 

population, arrangement of their settlement; 

13. Coordination of project activities, including interactions among relevant ministries and 

agencies involved in implementation of projects; 

14. Examination of project implementation progress and status of executing the obligation and 

requirements stipulated by appropriate international financing agreements, monitoring of 

achieved progress and assistance in settlement of ongoing obstacles during implementation 

of projects; 

15. Provide information about the ongoing and completed contracts to the WB, other 

stakeholders and MOTR subdivisions, provide reports (on a quarterly basis) 

16. Enter contract management data into STEP and MIS. 



 

Reporting Relationship: 

  

The Contract Administration Specialist will be reporting to the IPIG Director and the Deputy 

Minister in charge.  

 

 

Qualifications and Experience: 

 

 Degree in legal, engineering  or other relevant  disciplines;  

 At least 3 year general work experience related to contract administration and management 

is mandatory;  

Working knowledge of procurement practices of national and international standards with 

an understanding of FIDIC, as well as experience in and knowledge of Multilateral 

Development Bank (MDBs) contract administration guidelines shall be an asset; 

 3 years relevant work experience in projects financed by international organizations, and/or 

organizations financed by international donors; 

 Completion of professional training, seminars or advanced courses in contract 

administration; Possession of FIDIC certificate is an asset; 

 Adequate knowledge of state language to perform his/her duties  

 Fluency in written and spoken Russian  and English language; 

 Good computer skills, knowledge of all Microsoft Windows applications. 

 

Duration of the assignment  

The probation period is 3 (three) months. The duration of assignment is 12-months. The term of 

engagement may be extended by mutual agreement of the parties involved.  


