Ministry of Transport and Roads of the Kyrgyz Republic
Third phase of the Central Asia Regional Links Project, financed by World Bank
Road Engineer
TERMS of REFERENCE
Background

1. The Central Asia Road Links (CARs) program is the result of a collaborative effort
initiated by client governments in the Central Asia region and is financed by the International
Development Association (IDA). The overall objective of the program is to increase cross-border
connectivity and enhance regional integrated development to revitalize historically active
economic exchanges in Central Asia and beyond along the Silk Route. In an effort to bring
transformational impact in the region, the program’s projects builds synergies with other regional
initiatives by multilateral or bilateral development partners such as the Central Asia Regional
Economic Cooperation (CAREC) program, the EEU, the Belt and Road initiative, as well as
others.

The objectives of the First Phase of the program (CARs-1), which was implemented in Kyrgyz
Republic and completed in 2019, was to increase transport connectivity between Kyrgyz
Republic and Tajikistan along priority cross-border road links in Batken Oblast whilst supporting
improvements in road operations and maintenance practices. The road sections to be financed
under CARs-1 prioritize connectivity between the Osh and Batken Oblast in the Kyrgyz
Republic and Sugd Oblast in Tajikistan as they build lateral spurs from the Osh-Isfana axis to the
Tajik border.

2. Third Phase (CARs-3) strives to address regional integration in a more comprehensive
approach encompassing both physical and economic connectivity among neighboring countries,
also unlocking economic opportunities through promoting local integrated development in a
spatially identified area. It was declared effective by IDA on January 30, 2020 and the objective
is to increase regional connectivity and support sustainable tourism development in Issyk-Kul
Oblast.. It will finance activities related to removing physical bottlenecks with neighboring
countries, in particular the Republic of Kazakhstan, and addressing sector specific constraints to
create market opportunities for the development of regional trade (agriculture) and tourism in
Issyk-Kul Oblast. It shall be implemented by the IPIG under following parts, (a) Regional
Connections, Associated Facilities and Equipment in Issyk-Kul Oblast; (b) Aviation Safety and
Service Provision, and (c) Sustainable Tourism development in Issyk-Kul Oblast.

The Ministry of Transport and Roads (MOTR) of the Kyrgyz Republic as the Implementing
Agency has established an Investment Projects Implementation Group (IPIG) which is
responsible for the day-to-day administration of project activities for the Central Asia Road
Links Program (CARs Program) financed by the World Bank (WB IPIG). WB IPIG’s
responsibility include, inter alia: (i) the management of designated accounts; (ii) financial
management and reporting on the overall project; (iii) ensuring the execution of the audit of the
project; (iv) preparation of quarterly financial and bi-annual progress reports; (v) the
management of the environmental and social safeguards aspects; and (vi) undertaking all
procurement and contract management activities for all components.

The Implementing Agency requires a Road Engineer to take necessary actions in
implementation of the Central Asia Regional Links Program (CARs Program) financed by the
World Bank as well as projects parallel financed by JICA. The WB IPIG was established based
on the order #182 (dd. May 23, 2017) of the Ministry of Transport and Roads of the Kyrgyz
Republic.



Objective of the assignment

The key objective of the assignment is to hire individual consultant services to provide technical
and quality assurance expertise to ensure appropriate functioning and work of WB IPIG in
implementing all activities related to the Central Asia Regional Links Program (CARs-3)
financed by the World Bank as well as JICA funded projects (and any associated Trust Funded
studies) with the Ministry of Transport and Roads (MOTR) of the Kyrgyz Republic.

Scope of services and responsibilities

1.

10.

11.

12.

13.

Guide, supervise and manage the activities of consulting engineers responsible for
preparation of technical and design studies, coordinating with various government
agencies during the studies, and facilitating the delivery of associated meetings, tours,
and workshops.

Coordination and approval of road construction designs and associated right-of-way, road
safety, utilities, and other facilities with the design institute including coordination with
state departments on road safety state departments; and any relevant changes on need
basis;

Preparation and submission of necessary information of the technical sector upon
requests of the allied units of the Ministry of Transport and Roads of the Kyrgyz
Republic, other organizations, ministries and state bodies of the Kyrgyz Republic;

Render assistance to IPIG procurement team in preparation of documents on technical
and engineering part, as needed;

Initial, as a technical quality expert, the draft contractual agreements, addendums,
amendments and invoices generated under contracts for civil works, equipment supply,
and consulting services.

Timely preparation of relevant documents on agreement with the state bodies of
allocating the land for borrow pit, base, and outstand stations purposes during
construction, amendment of design and construction decisions, together with the relevant
specialists;

Conduct on-site inspection of the works, write the technical and quality assurance section
for the monthly, quarterly and annual reports related to the project implementation, site
visits as needed:;

Provide control over the progress and quality of works and obligations performed by the
Contractors, Consultants and Sub-contractors, supervision of the quantities of executed
works, agreement and approval of executed works in Interim and Final Certificates.

Provide oversight control of laboratory works during site visits, as well as testing
procedures of materials and elements used in the construction with appropriate guidance
to the supervisors and contractors;

Supervision of compliance on the road safety, labor protection, and safety engineering
requirements at the main and auxiliary sites;

Support IPIG Specialists in implementation of social and environmental protection
arrangements in accordance with the contract provisions and acting legislation;

Preparation of materials for review and agreement of changes to the design decisions
appearing during construction, prompt settlement of replacement matters and, if needed,
replacement of materials, structures, ware (without reducing the quality of construction
sites), facilitation of remedial measures to the cause of delays and derogation of
construction works as well as overall prevention of such a cause;

Preparation of materials on introduction of changes to draft documents and Projects,
contract performance by the parties of the investment activities and supervision of
fulfilling the decisions;



14.

15.

16.

17.

18.

Provide direct support to IPIG in preparation for consideration the variation orders,
addenda to the contracts for construction works, goods, and consulting services;

Coordinate with IPIG records team in ensuring and keeping necessary records on
executed works during the construction project phases,

Supervision of removal of shortcomings and defects by the Contractor within the time
stated in the Contract.

Monitor and verify the technical acceptance of completed construction and assembly
works and facilities, execution of necessary technical documentation and preparation of
required reporting data on fulfillment of contractual obligations by the Engineer and the
Contractor;

Provide engineering support in World Bank and JICA executed Trust or Grant Funded
activities and new project preparation, procurement management, project implementation
and monitoring of studies and projects, as appropriate.

Reporting Relationship:

Road Engineer will be reporting to WB IPIG Director and the Deputy Minister in charge.

Consultant shall produce written reports for all the activities undertaken every month. All reports
will highlight the main achievement with regard to the planned activities and submitted directly
to the IPIG Director. At the end of the contract period, the expert should produce a final report to
be submitted with the request for the last instalment payment

Qualifications and Experience:

Degree in road construction;
General work experience (not less than 5 years) as a road engineer;

Work experience (not less than 3 years) in international organizations, especially in road
projects as a road engineer;

Working knowledge of procurement practices of national and international standards
with an understanding of FIDIC and Kyrgyz Republic legislation on road construction;
possession of certificate/license for the road construction supervision;

Fluency in Russian and Kyrgyz languages;
Good knowledge of written and spoken English is an asset;
Good computer skills, all Microsoft Windows office applications.

Duration of the assignment

The probation period is 3 (three) months. The duration of assignment is 12 months. The term of
engagement may be extended by mutual agreement of the parties involved.



