

## TERMS OF REFERENCE

<b>Contract</b>	BNT3/CS-IC-16-3-2016		
<b>Project</b>	Kyrgyz Republic: CAREC Transport Corridor 1 (Bishkek-Torugart Road), Project 3		
<b>Expertise</b>	Financier-Economist		
<b>Source</b>	National	<b>Category</b>	Independent IC
<p><b>Scope of works:</b></p> <ul style="list-style-type: none"> <li>- within 20 days from the beginning of the project, coordinates and approves by the signature of the Minister or Deputy Minister detailed timetable of the implementation of assigned work, and the schedule can be adjusted according to the task of the group coordinator;</li> <li>- <b>jointly with the Team Leader and the Lawyer-3 develops the following draft NLAs:</b> <ul style="list-style-type: none"> <li>• develops economic justification on introduction of new sources of the Road Fund;</li> <li>• develops analysis of regulatory impact (ARI) of NLA.</li> </ul> </li> <li>- jointly with Road Engineer-2 and Lawyer-2 develops the following draft NLAs: <ul style="list-style-type: none"> <li>• carries out the necessary economic calculations;</li> <li>• develops ARI for draft NLA;</li> <li>• works on public discussion of draft NLA.</li> </ul> </li> <li>- performs other work in accordance with the tasks assigned by the Team Leader.</li> <li>- Performs other work in accordance with the task of Team leader and detailed plans to dismantle the corruption schemes and elimination of corruption risks in public administration, management of road construction, conducting economic activities for the maintenance and operation of roads and road structures subordinate organizations, structural units MOTC</li> </ul> <p><b>Outputs</b></p> <p>ARI of draft NLA</p> <p>Amendments to the Law on Road Fund of KR with regard to establishment of Road Fund's sources</p> <p>Development of the public toll roads operating conditions and procedures</p> <p>Amendment of traffic rules and rules for using public roads, roads structures in winter</p> <p><b>Reports</b></p> <p>Inception Report – Work schedule and the sequence with a clear indication of the time planned for the development of NLA shall be submitted after 20 days; (information on implementation shall be provided monthly);</p> <p><b>Main deliverables</b> - The result of the expert group is to issue the appropriate normative and legal acts for each item specified in the scope of work.</p> <p>Completion Report with complete information on work done and achievements with recommendations for further action on documents approved.</p>			
<b>Places of Assignment:</b>	<b>Days/Months</b>	<b>Estimated Dates</b>	
Principal place of services is the IPIG office at the MOTC KR with intermittent visits to the construction sites when required.			
TOTAL CONTRACT PERIOD (state if Intermittent)			