
Ministry of Transport and Roads of the Kyrgyz Republic 

 

Central Asia Road Links Project, financed by World Bank 

 

Road Engineer (with procurement background) 

 

TERMS of REFERENCE  

 

Background 

 

Within the framework of Central Asia Regional Economic Cooperation (CAREC) Program, the 

countries of Central Asia are working together to increase regional transport connectivity by 

coordinating investments in transport infrastructure and aligning respective policy and regulatory 

reforms to make the impacts of those investments sustainable. This is to improve the region’s 

competitiveness, reduce poverty and expand trade, both among Central Asian economies, 

regionally, and globally. CAREC program focuses on investment and other activities along six 

transport corridors that link north, south, east and west through Central Asia. Specifically, the 

Governments of Tajikistan and the Kyrgyz Republic approached the World Bank to consider 

financing for the Osh-Khujand road corridor as part of a regional program, using national IDA 

funds to leverage regional IDA funds which are additional to the national IDA country 

envelopes. 

 

The proposed Osh-Khujand Road Corridor Improvement Project is proposed to form part of a 

regional program on priority road corridor improvements in Central Asia which is expected to 

have substantial positive impacts on poverty reduction and economic growth, not only because 

of the high population density along the catchment area of the corridor, but also high poverty 

rates and related impacts on cohesion and migration. 

 

Ministry of Transport and Roads of the Kyrgyz Republic runs an Investment Projects 

Implementation Group (for World Bank and JICA funded projects) to carry out consulting 

assistance to the Executing Agency for the successful implementation of the projects financed by 

World Bank. 

 

The Executing Agency requires a Road Engineer (with procurement background) to take 

necessary actions in implementation of the Central Asia Road Links Project and other projects 

implemented by WB IPIG. 

 

Objective of the assignment 

The key objective of the assignment is to supervise the quality works performed by the 

Contractor that would be in line with technical specifications at implementation of the Central 

Asia Road Links Project and other projects implemented by the World Bank IPIG. Additional 

objective is to render assistance to procurement department and mediate joint activities between 

Engineering and Procurement Departments. 

Scope of services and responsibilities 

 

1. Regular control over the progress and quality of works and obligations performed by the 

Contractors, Consultants and Sub-contractors, supervision of the quantities of executed 

works, agreement and approval of executed works in Interim and Final Certificates.     

2. Supervision of following the Traffic safety, labor protection and safety engineering 

requirements at the main and auxiliary sites; implementation of environment protection 

arrangements in accordance with the contract provisions and acting legislation;    

3. Preparation and submission of necessary information of the technical sector upon 

requests of the allied units of the Ministry of Transport and Roads of the Kyrgyz 



Republic, other organizations, ministries and state bodies of the Kyrgyz Republic 

regarding questions that fall within the competence of WB IPIG;  

4. Preparation of materials on introduction of changes to draft documents and Projects, 

contract performance by the parties of the investment activities and supervision of 

fulfilling the decisions within the competence of IPIG; 

5. Preparation of materials for review and agreement of changes to the design decisions 

appearing during construction, prompt settlement of replacement matters and, if needed, 

replacement of materials, structures, ware (without reducing the quality of construction 

sites), facilitation of remedial measures to the cause of delays and derogation of 

construction works as well as overall prevention of such a cause;   

6. Timely preparation of relevant documents on agreement with the local and republican 

powers of allocating the land for borrow pit, base, and outstand stations purposes during 

construction, amendment of design and construction decisions, etc. within the 

competence of IPIG;   

7. Agreement of road construction designs, road sign and fence locations schemes with the 

design institute, road safety state departments and introduction of relevant changes if 

needed;    

8. Keeping necessary records on executed works during the construction project phases; 

9.  Supervision of technical acceptance of completed construction and assembly works, 

execution of necessary technical documentation and facilitation of preparing required 

reporting data on fulfillment of contractual obligations by the Engineer and the 

Contractor;  

10. Supervision of removal of shortcomings and defects within the time stated in the 

Contract.  

11. Render assistance to IPIG procurement specialist in preparation and elaboration of 

procurement-related documents on technical and engineering part; 

12. Mediate and coordinate IPIG Engineering and Procurement Departments in their joint 

work; 

13. Performing other official commissions of WB IPIG Coordinators and Director. 

 

Reporting Relationship: 

  

Road Engineer will be reporting to WB IPIG Director.  

 

Qualifications and Experience: 

 

 Higher education in civil works, road engineering; 

 General work experience (not less than 7 years) in capacity of road engineer and/or 

procurement specialist; 

 Work experience (not less than 4 years) in international organizations, especially in road 

reconstruction projects, in capacity of road engineer and/or procurement specialist; 

 Knowledge of FIDIC and local legal documents for road construction; availability of 

certificate/license for the road construction supervision; knowledge of MDB procurement 

guidelines is an advantage; 

 Good knowledge of written and spoken English; 

 Good computer skills, all Microsoft Windows office applications. 

 

Duration of the assignment  

The duration of assignment is until end of April 2019 with possible extension.  


