

Technical assignment

Contract			
Project			
Competence	Road engineer 2		
Source	Local	Category	Independent individual consultant (IC)
<p>The scope of work:</p> <ul style="list-style-type: none"> - within 20 days from the beginning of the project, the detailed schedule of the work to be performed is agreed upon and approved by the minister and supervising deputy minister, and the schedule may be adjusted in accordance with the task of the team leader; - directly conducts the following work: - together with the lawyer 1, develops NLAs, regulating the use of PBM, accompanying it till the approval; - together with the leader develops the Program on optimization of the number of DEP (for 2019-2022), taking into account the development of regions, the complexity of servicing and location of the DEP, preparation of a corresponding draft decision of the Government of the KR, supporting till the approval; - together with the leader and expert in finance and economics develops a methodology for cost formation; - together with the leader and expert in finance and economics, develops a NLA on the normative financing of expenses for routine repair and maintenance of automobile roads, depending on their category; - together with the automobile transport expert develops the procedure for equipping vehicles with technical means of monitoring traffic, labor and leisure (tachographs), escorting till the approval. <p>The result of works:</p> <p>The adopted Program on optimization of the number of DEP (for 2019-2022);</p> <p>Approved:</p> <ul style="list-style-type: none"> - methodology for the formation of costs (planned) and funding standards for current repair and maintenance of roads (for use in PBM tenders); - procedure for equipping vehicles with technical means of monitoring the traffic, labor and leisure (tachographs). <p>The reporting requirements:</p> <p>Initial report - after 20 days, a schedule of work and sequence is provided with a clear indication of the planned timing for the development of the NLAs; (Information on execution is provided every month); Monthly reports on the work done - the team leader. Completion report - full information on the work done and achievements with recommendations for further activities regarding the adopted documents.</p>			
Place of the assignment:	Days/months	Dates	
The main place of services is the office of the PIU in the MOTR KR with periodic visits to the relevant government agencies, if necessary.	18 months	Start of services are scheduled for August 1, 2017, if ADB approves. The contract is valid until February 1, 2019.	
Period of validity of the Contract (Indicate if periodically)	-	-	