

Technical assignment

Contract			
Project			
Competence	Team leader		
Source	Local	Category	Independent individual consultant (IC)
<p>Objective/Purpose of the Assignment: Organization of effective and fruitful work of the individual consultants' team to assist in implementation of reforms in the road sector.</p> <p>The scope of work:</p> <ul style="list-style-type: none"> - within 20 days from the beginning of the project, a general schedule of the work of the experts group, broken down by each expert, is composed and approved under signature of the minister and supervising deputy minister; - high-quality and consistent development of NLA projects as required and at least once per week holds a joint meeting with the experts group and, if necessary, invites relevant experts from the MOTR KR; - prepares monthly report on the work done by the experts group for the minister and supervising deputy minister; - directly conducts the next work: - together with an expert in finance and economics, prepares a detailed analysis of road sector financing over the past 5 years, prepares a justification for increasing the financing of the sector; - organizes the coordination of the project for financing of road sector within the Ministry, as well as discussions with the Ministry of Finance of the KR and the Ministry of Economy of the KR; - together with an expert in finance and economics, develops a methodology for the formation of costs for repair and maintenance of roads; - together with the road engineer 1 develops funding standards for routine repair and maintenance of roads (for use in PBM tenders), preparation of recommendations for the Ministry for the creation of joint-stock companies; - together with a road engineer 2 and an expert in finance and economics, develops the Program for optimizing the number of DEP (for 2018-2022), taking into account the development of regions, the complexity of servicing and the location of the DEP; - together with a road engineer 1 and a lawyer 1, prepares the justification for the number and location of several state construction enterprises, corresponding draft decision of the KRG on the establishment of state construction enterprises, and accompanies the draft decision till approval by the KRG; - carries out other work for the successful completion of work. <p>The result of work: Schedules of work on the main areas of the group activity; Evaluation of the intermediate results of work according to the schedule of work, focus on the result; Evaluation of the interaction of the group with the relevant structural subdivisions of the MOTR KR; Approved Program for optimizing the number of PBM (for 2018-2022); The adopted resolution of the KRG on the establishment of several state construction enterprises; Approved funding standards for routine repair and maintenance of roads (for use in PBM tenders); Approved road sector financing program for 2019-2021;</p> <p>The main results - the result of the work of the experts group is the release of the legal acts:</p> <ul style="list-style-type: none"> - on the creation of several state-owned companies; - on the introduction and use of PBM. <p>The reporting requirements: Initial report - after 20 days, a schedule of work and sequence is provided with a clear indication of the planned timing for the development of the NLAs; (Information on execution is provided every month); Monthly reports on the work done by the group to the supervising deputy minister (or to the minister). Completion report - full information on the work done and achievements with recommendations for further activities regarding the adopted documents.</p>			
Place of the assignment:	Days/months	Dates	
The main place of services is the office of the PIU in the MOTR KR with periodic visits to the relevant government agencies, if necessary.	18 months	Start of services are scheduled for August 1, 2017, if ADB approves. The contract is valid until February 1, 2019.	
Period of validity of the Contract (Indicate if periodically)	-	-	